STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 15/ 06 IN EL DORADO COUNTY AT EMERALD BAY 11/ 16/ 06
CONTRACT NUMBER 03-4C2504 CONTRACT CODE "A '
LOCATI ON 03- ED-89-16. 6/ 16. 7 46 CONTRACT | TEMS
RECONSTRUCT HI GHWAY FEDERAL Al D ACST-P089-(089)E

P- P089- ( 089) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

PROPGOSALS | SSUED 15 FUND TOTAL HB1 1, 459, 000 TOTAL NUMBER OF WORKI NG DAYS 180
NUMBER OF Bl DDERS 3 ENG NEERS EST 1, 068, 275. 00 AMOUNT OVER 264, 057. 00 PERCENT OVER EST 24.72
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 332, 332. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
2 1, 533, 950. 00 3 VI KI NG CONSTRUCTI ON' COVPANY 916 852-5530
I NC 00745029
P O BOX 1508 FAX 916 852-5533
RANCHO CORDOVA CA 95741
3 2,158, 205. 00 2 R A NEMETZ CONSTRUCTI ON CO I NC 916 687-0400
00382708
P O BOX 32 FAX 916 687-0404

WLTON CA 95693



03-4C2504 Bl D245

03- ED- 89- 16 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 15/ 06 11/ 16/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 . ARCHI TECTURAL TREATMENT
C T M CONSTRUCTI ON | NC PORTLAND CEMENT CONCRETE BARRI ER ( PARTI AL)

3286 FI RZGERALD ROAD
RANCHO CORDOVA CA 95742

CAMBLI N STEEL SERVI CE | NC REI NFORCI NG STEEL
1695 EL CAM NO AVENUE
SACRAMENTO CA 95815

NI TTA EROCSI ON CONTROL ERCSI ON CONTRCL
3778 DEL MAR AVENUE
LOOM S CA 95650



03-4C2504 Bl D245

03- ED- 89- 16 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 15/ 06 11/ 16/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 C T M CONSTRUCTI ON BARRI ER RAI L
RANCHO CORDOVA CA
CAMBLI N STEEL SERVI CE REBAR
SACRAMENTO CA
CUSTOM ROCK PAI NT CONCRETE
SAI NT PAUL MN
GRANI TE CONSTRUCTI ON' COVPANY PAVI NG
RENO NV
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 C T M CONSTRUCTI ON CONCRETE BARRI ER

RANCHO CORDOVA CA

CAMBLI N STEEL REBAR
SACRAMENTO CA

DON GARCI A PAVI NG PAVI NG
SQUTH LAKE TAHCE CA



03-4C2504 Bl D245

03- ED- 89- 16 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

11/ 15/ 06 11/ 16/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 160 250. 00 40, 000. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 800. 00 3, 800. 00

PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 13, 000. 00 13, 000. 00
4 074029 TEMPORARY SI LT FENCE M 200 40. 00 8, 000. 00
5 074041 STREET SWEEPI NG LS LUMP SUM 10, 000. 00 10, 000. 00
6 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 4,000. 00 4,000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 70, 966. 00 70, 966. 00
9 (S) 039739 TRAFFI C PLASTI C DRUVS EA 26 20. 00 520. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 5, 200. 00 20, 800. 00
11 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 8 120. 00 960. 00
12 150805 REMOVE CULVERT M 14 80. 00 1, 120. 00
13 150820 REMOVE | NLET EA 2 400. 00 800. 00
14 039740 RECONSTRUCT ANCHOR POST EA 2 1, 800. 00 3, 600. 00
15 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 230 55. 00 12, 650. 00
16 040401 REMOVE RUBBLE ROCK VB 113 290. 00 32, 770. 00
17 040402 SALVAGE RUBBLE ROCK VB 113 5. 00 565. 00
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 6, 000. 00 6, 000. 00
19 190101 ROADWAY EXCAVATI ON VB 2 1, 000. 00 2, 000. 00
20 198001 | MPORTED BORROW VB 1 1, 000. 00 1, 000. 00
21 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 11 300. 00 3, 300. 00
22 039741 PI NE NEEDLE MULCH ( EROSI ON CONTROL) VB 20 131. 00 2, 620. 00
23 203014 FI BER ( EROSI ON CONTROL) KG 80 4.19 335. 20
24 203024 COVPCST ( EROSI ON' CONTROL) VB 1 2,234.00 2,234.00
25 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 3 995. 00 2, 985. 00
26 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 120 11.09 1, 330. 80
27 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 20 10. 47 209. 40
28 390102 ASPHALT CONCRETE ( TYPE A) TONN 310 210. 00 65, 100. 00
29 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 232 1, 500. 00 348, 000. 00
30 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 40 350. 00 14, 000. 00
31 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5.6 10, 000. 00 56, 000. 00
32 (F) 511035 ARCHI TECTURAL TREATNENT MR 74 1, 000. 00 74, 000. 00
33 (SF) 040403 BAR REI NFORCI NG STEEL (BARRI ER SLAB) KG 16, 400 3.45 56, 580. 00
( EPOXY COATED)

34 597600 PREPARE AND PAI NT CONCRETE M2 74 215. 00 15, 910. 00
35 620904 300 MM ALTERNATI VE Pl PE CULVERT M 3 2,500. 00 7,500. 00
36 620909 450 MM ALTERNATI VE Pl PE CULVERT M 11 1, 700. 00 18, 700. 00



03-4C2504 Bl D245

03- ED- 89- 16 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 15/ 06 11/ 16/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 722020 GABI ON VB 6 2,300. 00 13, 800. 00
38 039742 GABI ON COLORI ZATI ON LS LUMP SUM 2, 400. 00 2, 400. 00
39 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 980 8. 50 8, 330. 00
40 039743 STAI NLESS STEEL GRATE EA 6 750. 00 4, 500. 00
41 ( SF) 750500 M SCELLANEOUS METAL KG 1,503 20. 00 30, 060. 00
42 832001 METAL BEAM GUARD RAI LI NG M 8 600. 00 4, 800. 00
43 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 4,200. 00 8, 400. 00
44 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 139 1, 500. 00 208, 500. 00
45 840560 THERVOPLASTI C TRAFFI C STRI PE M 680 12.00 8, 160. 00
( SPRAYABLE)
46 999990 MOBI LI ZATI ON LS LUMP SUM 132, 026. 60 132, 026. 60

TOTAL 1, 332, 332. 00



03-4C2504 Bl D245

03- ED- 89- 16 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
11/ 15/ 06 11/ 16/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 50. 00 8000. 00 67. 00 10720. 00

2 3, 800. 00 3800. 00 3, 800. 00 3800. 00

3 20, 000. 00 20000. 00 30, 000. 00 30000. 00

4 40. 00 8000. 00 50. 00 10000. 00

5 15, 000. 00 15000. 00 65, 000. 00 65000. 00

6 5, 000. 00 5000. 00 15, 000. 00 15000. 00

7 7,500. 00 7500. 00 7,500. 00 7500. 00

8 150, 000. 00 150000. 00 200, 000. 00 200000. 00

9 100. 00 2600. 00 300. 00 7800. 00
10 6, 000. 00 24000. 00 12, 500. 00 50000. 00
11 250. 00 2000. 00 500. 00 4000. 00
12 750. 00 10500. 00 610. 00 8540. 00
13 2,500. 00 5000. 00 2,500. 00 5000. 00
14 1, 000. 00 2000. 00 3, 000. 00 6000. 00
15 45. 00 10350. 00 75. 00 17250. 00
16 250. 00 28250. 00 150. 00 16950. 00
17 225.00 25425. 00 75. 00 8475. 00
18 10, 000. 00 10000. 00 10, 000. 00 10000. 00
19 1, 000. 00 2000. 00 1,275.00 2550. 00
20 2, 000. 00 2000. 00 3, 000. 00 3000. 00
21 450. 00 4950. 00 400. 00 4400. 00
22 150. 00 3000. 00 150. 00 3000. 00
23 5. 00 400. 00 5. 00 400. 00
24 2,500. 00 2500. 00 2,500. 00 2500. 00
25 1, 000. 00 3000. 00 1, 000. 00 3000. 00
26 12. 00 1440. 00 12. 00 1440. 00
27 15. 00 300. 00 12. 00 240. 00
28 300. 00 93000. 00 400. 00 124000. 00
29 1, 800. 00 417600. 00 3, 625. 00 841000. 00
30 250. 00 10000. 00 500. 00 20000. 00
31 10, 000. 00 56000. 00 6, 300. 00 35280. 00
32 400. 00 29600. 00 1, 000. 00 74000. 00
33 4.00 65600. 00 6. 00 98400. 00
34 60. 00 4440. 00 400. 00 29600. 00
35 2,250. 00 6750. 00 2, 000. 00 6000. 00
36 1, 400. 00 15400. 00 700. 00 7700. 00
37 800. 00 4800. 00 2, 000. 00 12000. 00
38 2,500. 00 2500. 00 5, 000. 00 5000. 00
39 5. 00 4900. 00 10. 00 9800. 00




03-4C2504 Bl D245

03- ED- 89- 16 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
11/ 15/ 06 11/ 16/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 500. 00 3000. 00 1, 500. 00 9000. 00
41 15. 00 22545. 00 20. 00 30060. 00
42 450. 00 3600. 00 500. 00 4000. 00
43 1, 200. 00 2400. 00 5, 000. 00 10000. 00
44 2, 000. 00 278000. 00 1, 000. 00 139000. 00
45 10. 00 6800. 00 10. 00 6800. 00
46 150, 000. 00 150000. 00 200, 000. 00 200000. 00

TOT 1, 533, 950. 00 2,158, 205. 00



